

## COUNCIL WORKSHOP ITEM

<b>ITEM:</b>	2003 Crack Seal, Project #09-03	
<b>DATE:</b>	June 26, 2003	
<b>PREPARED BY:</b>	John J. Bajor Jr., Director of Public Works Michael D. Millette, P.E., Asst Dir. of Public Works – Engineering Scott Barr, Staff Engineer	
<b>PURPOSE:</b>	Award of contract to perform a portion of the Village’s annual roadway maintenance program.	
<b>BID AMOUNT:</b>	<b>\$186,258.84</b> <b>Plus 5%, \$9313.00</b>	<b>ACCOUNT:</b> 102.342.0000.5711 471.366.0000.5811
<b>BUDGET AMOUNT:</b>	<b>\$195,571.84</b>	


**DISCUSSION:**

Sealed bids for the above project were received and opened at 10:00 a.m. Tuesday, June 24, 2003.

The only bid was received from:

SKC Construction, Inc.  
P.O. Box 503  
West Dundee, IL 60118

\$186,258.84



The funding sources for this project are as follows:

102.342.0000.5711 Motor Fuel Tax  
471.366.0000.5811 Parking Fund

Although only one bid was submitted for this project, we feel the prices we received are reasonable. The bid of \$186,258.84 is \$8629.16 below the Engineer’s Estimate of \$194,888.00.

SKC Construction, Inc. is a responsible contractor who has performed crack seal operations on several past projects. Although these contracts were not directly awarded to SKC, they have worked as a subcontractor for AC Pavement Striping Co. on Slurry Seal & Micro-Surface Contracts for the Village of Downers Grove every year from 1993 through 2002. Previous crack seal portions of these projects have been completed in a very satisfactory manner.

SKC Construction, Inc. has also been awarded contracts of similar scope over the past several years for the Village of Oak Brook. This work was also completed in a satisfactory manner.

**ATTACHMENT:**

A complete bid tabulation is attached for informational purposes. Also included is the 2003 Roadway Maintenance Fund Summary reflecting the fund relationship among the road maintenance projects and material testing.

**RECOMMENDATION:**

**Place award of contract for 2003 Crack Seal to SKC Construction, Inc., in the amount of \$186,258.84 plus a 5% contingency of \$9313.00, on the July 8, 2003 workshop agenda and July 15, 2003 consent agenda.**



**BID RESULTS**  
**BID OPENING: 6/24/03**  
**2003 CRACK SEAL**  
**PROJECT #9-03**  
**IDOT SECTION #03-00000-02-GM**

Engineer's Estimate

SKC Construction, Inc.  
 PO Box 503  
 West Dundee, IL 60118

NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1	Fiber-Asphalt	94,349	LB.	\$1.00	\$94,349.00	\$0.965	\$91,046.79
2	Fine Aggregate (FA-6)	30	Ton	\$20.00	\$600.00	\$9.00	\$270.00
3	Crack Filling	99,939	LB.	\$1.00	\$99,939.00	\$0.95	\$94,942.05

Totals-> \$194,888.00

\$186,258.84

**2003 ROADWAY MAINTENANCE FUND SUMMARY**

6/26/2003

<b>MOTOR FUEL TAX</b>	<b>PARKING</b>	<b>TOTAL</b>
102.342.0000.5711	471.366.0000.5811	

**BUDGETED FUNDS**

Roadway Program	\$1,400,000.00		\$1,400,000.00
Parking Lot Maintenance		\$5,000.00	\$5,000.00
<b>TOTAL BUDGET</b>	\$1,400,000.00	\$5,000.00	<b>\$1,405,000.00</b>

**ESTIMATED EXPENSES**

2003 Resurfacing	\$965,461.25		\$965,461.25	<Bid Amount
5% Contingency	\$48,273.00		\$48,273.00	
2003 Crack Seal	\$184,558.84		\$186,258.84	<Bid Amount
5% Contingency	\$9,228.00		\$9,313.00	
Material Testing	\$20,279.60		\$20,279.60	
<b>TOTAL EST. EXPENSES</b>	\$1,227,800.69	\$1,785.00	<b>\$1,229,585.69</b>	

**RESULTING FUND BALANCE**

		\$3,215.00	<b>\$175,414.31</b>	
--	--	------------	---------------------	--