
VILLAGE OF DOWNERS GROVE
Report for the Village 

SUBJECT: SUBMITTED BY:

Award of Contract - 2021 Sidewalk Removal & Replacement
Andy Sikich
Public Works Director

SYNOPSIS

A motion is requested to award a contract for the 2021 Sidewalk Replacement Program to Strada Construction 
Company of Addison, Illinois in the amount of $183,473.58.

STRATEGIC PLAN ALIGNMENT

The goals for 2019-2021 include Top Quality Infrastructure.

FISCAL IMPACT

The FY21 budget includes $270,000 in the Capital Improvements Fund.

RECOMMENDATION

Approval on the May 11, 2021 consent agenda.

BACKGROUND

This contract is a component of the 2021 Replacement Sidewalk Program. The scope of this contract includes 
concrete sidewalk removal and replacement as well as collateral items such as curb and gutter removal and 
replacement, road patching and turf restoration.

A Call for Bids was issued and published in accordance with the Village’s Purchasing Policy. Six bids were 
received and publicly opened on Wednesday, April 14, 2021. A synopsis of the bids is below. Due to receiving 
excellent bid pricing, the recommended contract amount reflects an increase in quantities to better utilize the 
approved funding amount for this work.

Contractor Base Bid Adjusted Base Bid
Strada Construction Company $150,286.80 $183,473.58 Low Bid
Globe Construction $158,869.56 $196,235.42
Dinatale Concrete $185,254.30 $219,670.22
Schroeder & Schroeder $188,337.60 $230,128.36
Davis Concrete $224,633.80 $276,257.68
Alliance Contractors $306,227.40 $375,059.24
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Strada Construction Company satisfactorily completed the Village’s 2009 Replacement Sidewalk Project and 
has completed similar projects for the Village of Homewood and the Village of Mount Prospect. Staff 
recommends awarding the bid to Strada Construction Company. 

ATTACHMENTS

Contract Documents
Contractor Evaluation
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Village of Downers Grove 
Contractor Evaluation

Contractor: Strada Construction

Project:  2009 Replacement Sidewalk Project

Primary Contact: Antonio DiPaola   Phone:  630-627-3800

Time Period:  June 2009 – November 2009

On Schedule (allowing for uncontrollable circumstances)  yes   no

Provide details if early or late completion:  
A second phase of the project was added to include sidewalk replacement in the 
downtown area necessitating contract time extension.

______________________________________________________________________

Change Orders (attach information if needed): Change Order in the amount of $5434.46 
was issued to include additional work assigned to the contractor.

Difficulties / Positives: Contractor performed adequate quality concrete work. 
Contractor did a good job working in the downtown by minimizing the amount of 
disruption to the business owners and traveling public. 
Some issues with keeping clean sidewalk replacement sites were encountered. 
Contractor went back and corrected them ( i.e., spilling of concrete on the parkway 
during sidewalk installation)

Interaction with public:

  excellent    good    average    poor

(Attach information on any complaints or compliments)

General Level of Satisfaction with work: 
 

  Well Satisfied    Satisfied    Not Satisfied

Should the Village contract  with this vendor in the future?    Yes    No

Reviewers:  Tom Topor

____________________________________________

Date: 12/28/09
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