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Part 1. Work Subcontracted to Others

For each contract described in Part |, list alf the work you have subcontracted to others.

1 _ 2 3 4 Awards Pending

Subcoentractor MSL HAWK ENT. WORK ZONE SAFETY D2zK
Type of Work LANDSCAPING DETECTOR LOOP TRAFFIC CONTROE, STRIPING
Subcontract Price 30,600.00 4,400.00 3,200.00 17,900.00
Amount Uncompleted 30,600.00 4,400,00 3,200.00 17,900.00
Subcontractor HOME TOWNE ELECTRIC HIGHWAY SAFETY HIGHWAY SAFETY
Type of Work ELECTRICAL TRAFFIC CONTROL TRAFFIC CONTROL
Subcontract Price 69,200.00 6,000.00 9,000.00
Amount Uncompleted 69,200.00 6,000.00 9,000.00
Subcontractor STETNER JE LANDWORKS JE LANDWORKS
Type of Work LAYOUT LANDSCAPING LANDSCAPING
Subcontract Price 5,300.00 52,800.00 36,200.00
Amount Uncompleted 5,300.00 52,800.00 36,200.00

PRECISION PAVEMENT
Subcontractor MARKINGS REMPE SHARPE
Type of Work STRIPING LAYOUT
Subcontract Price 13,100.00 4,400.00
Amount Uncompleted 13,100.00 4,400.00

TRAFFIC CONTROL & SUPERICR ROAD
Subcontractor PROTECTION STRIPING
Type of Work TRAFFIC CONTROL STRIPING
Subcontract Price 14,300.00 18,600.00
Amount Uncompleted 14,300.00 18,600.00
Subcontractor SCORPIO CONST.
Type of Work UNDERGROUND
Subcontract Price 155,200.00
Amount Uncompleted 165,200.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 132,500.00/ 241,400,00 3,200,00 63,100,00 0.00

1, being duly sworn, do hereby declare this affidavit is a true and comrect statement relating to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof June

, 2017

Uy

Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price

Signed

Vice President

Officer or Director

Title

Company GENEVA CONSTRUCTION COMPANY

Address P.QO. BOX 9498

, AURCRA, IL. 80507
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Part ll. Work Subcontracted to Others
For each contract described in Part |, list all the work you have subconiracted to others.

. 444?4Q

5 3 7 8
Subcontractor JE LANDWORKS ‘
Type of Work RESTORATION ?
Subcontract Price 9,300.00
Amount Uncompleted 9,300.00
Subcontractor SCORPIO CONST.
Type of Work UNDERGROUND
Subcontract Price 90,200.00
Amount Uncompleted 14,200.00
THOM GRAVEL &
Subcontractor EXCAVATION
Type of Work EXCAVATION
Subcontract Price 145,200.00
Amount Uncompleted 146,200.60
Subcontractor WORK ZONE SAFETY
Type of Work TRAFFIC CONTROL
Subcontract Price 5,900.00
Amount Uncompleted 4,900,00
PRECISION PAVEMENT
Subcontractor MARKING
Type of Work STRIPING
Subcontract Price 4,200.00
Amount Uncompleted 2,300.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompieted 0.00 175,800,00 0.00 0.00 0.00

i, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and swomn to before me

this 21st Dayof June . 2017
Type or Print Name Cass W, Price Vice President
Title
Officer or Diractor
YOIy
Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY
(Notary Seal) Address P.O. BOX 998 |, AURORA, IL. 60507

Printed 6/20/2017 Page 12 of 20 BC 57 (Rev.08/17/10)
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Part lli. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others,
9 10 11 12 E Awards Pending

Subcontractor
Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor
Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontracfor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcoentract Price

Amount Uncompleted

Total Uncompleted 0.00 0.00 0.00 0.00 0.00

, being duly sworn, do hereby declare this affidavit is a true and correct statement refafing to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending tow bids not
yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof  June , 2017

Type or Print Name Cass W. Price Vice President
. . Title

Officer or Director

TIUTSTY

Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY
{Notary Seal) Address P.O. BOX 998 | AURORA, L. 60507

Printed 6/20/2017 Page 13 of 20 BC 57 (Rev.08/17M0)
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Part lll. Work Subcontracted to Others

For each contract described in Part 1, list alf the work you have subcontracted to others.

13 14 15 16 Awards Pending
Subcontractor HAWK ENTERPRISES EEMHUmTICAGO
Type of Work ELECTRICAL CONCRETE
Subcontract Price 39,400.00 67,900.00
Amount Uncompleted 39,400.00 £7,900.00
Subcontractor HIGHWAY SAFETY ACQUA
Type of Work TRAFFIC CONTROL UNDERGROUND
Subcontract Price 5,300.00 160,400.00)
Amount Uncompleted 5,300.00 24,800.00|
Subcontractor MARK-IT D2K
Type of Work STRIPING PAVEMENT MARKINGS
Subcontract Price 11,100.00 40,500.00
Amount Uncompleted 41,100.00 40,500.00
Subcontractor PROTACK LANDSCVA\':E:Y GARY
Type of Work TACK GOAT LANDSCAPING
Subcontract Price 3,500.00 33,600.00]
Amount Uncompleted 3,500.00 33,600.00
Subcontracior JG DEMO
Type of Work CURRE & GUTTER
Subcontract Price 117,300.00
Amount Uncompleted &1,300,00
Subcontractor HAWK ENTERPRISES
Type of Work ELECTRICAL
Subcontract Price §,400.00
Amount Uncompleted s,auo.nol
Subcontractor GEOMAT INC
Type of Work EABRIC
Subcontract Price 6,800.00!
Amount Uncompleted §800.9
Total Uncompleted 0.00 0.00 59,300.00 259,400.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompieted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, Al.L pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 21st Dayof  June

. 2017

Notary Public
My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price

Signed

Vice President

Officer or Director

Title

Gompany GENEVA CONSTRUGTION COMPANY

Address P Q. BOX 998

, AURORA, IL. 60507

Page 14 of 20
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Part lil. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subconiracted o others.

17 18 19 20 Awards Pending
Subcontractor JE LANDWORKS GEOMAT INC HAWK ENTERPRISES
Type of Work LANDSGAPING STR"; gﬁi:gﬁ“c‘( PDETECTOR LOOPS
Subcontract Price 9,200.00 22,000.00 27,900.00
Amount Uncompleted 9,200.00 10,000.00 27,900.00
Subcontractor J&S CONSTRUCTION HIGHWAY SAFETY HIGHWAY SAFETY
Type of Work UNDERGROUND TRAFFIG GONTROL TRAFFIC CONTROL
Subcontract Price 85,800.00 12,000.00 3,600.00
Amount Uncompleted 12,000.00 3,500.00
Subcontractor VIRGIL GOCK & SON JE LANDWORKS Pmc'ﬂgﬁ;‘:l‘fmm
Type of Work ELECTRICAL LANDSCAPING STRIPING
Subcontract Price 8,400.00 45,800.00 25,300.00
Amount Uncompleted B,400.00 41,100.00 25,300.00
Subcontractor MARKIT J&S CONSTRUCTION LANDMARK
Type of Work STRIPING UNDERGROUND LAYOUT
Subcontract Price 4,200.00 28,300.00 3,100.00
Amount Uncompleted 4,200.00 26,100,00 3,100.00
Subcontractor WORK ZONE SAFETY TRA::';;T‘;‘E?;:.E: L& ROZCO
Type of Work TRAFFIC CONTROL STRIPING LANDSCAPING
Subcontract Price 6,300.00 16,300.00 2,800.00
Amount Uncompleted 1,700,00 5,500.00 2,800.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcoentract Price
Amount Uncompleted
Total Uncompleted 23,500.00 94,700.00 0.00 62,600.00 0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 2tst Dayof June

, 207

Notary Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price
Officer or Director

Signed

Vice President

Title

Company GENEVA CONSTRUCTION COMPANY
Address P.O. BOX 998

, AURORA, IL. 80507

Page 15 of 20
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Part lll, Work Subcontracted to Others

For each contract descrived in Part 1. list ail the work you have subcontracted to others.

21 22 23 24 Awards Pending

Subcontractor AC PAVEMENT STRIPING

Type of Work STRIPING

Subcontract Price 12,800.00

Amount Uncompleted 12,600.00

Subcontractor JE LANDWORKS

Type of Work LANSCAPING

Subcontract Price 15,700.00

Amount Uncompleted 15,700.00

Subcontractor NAFISCO

Type of Work TRAFFIG GONTROL

Subcontract Price 33,000.00

Amount Uncompleted 33,000.00

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price |

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted 0.00 0.00 61,500.00 Q.00 004

t, being duly sworn, do hereby declare this affidavit fs a true and comrect statement relating to ALL uncompleted contracis of the i
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn lo before me

this 2tst Dayof June , 2017

Type or Print Name Cass W. Price Vice President
Officer or Director Title

Notary Public Signed

My commission expires:

Company GENEVA CONSTRUCTION COMPANY !

(Notary Seal) Address P.O. BOX 998 L AURORA, IL. 60507

Printed 6/20/2017 Page 16 of 20 BC 57 (Rev.08/17/10)
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Part lIt. Work Subcontracted to Others

For each contract described in Part |, lisi all the work you have subcontracted to others.

25 25 27 28 Awards Pending
Subcontractor MAINTENANGE COATINGS
Type of Work STRIPING
Subcontract Price 3,200.00
Amount Uncompleted 3,200.00
Subcentracter GEOMAT
Type of Work ARCC
Subcontract Price 32,800.00
Amount Uncompieted 32800
Subcentractor HIGHWAY SAFETY
Type of Work TRAFFIC CONTROL
Subcentract Price 8,000.00
Amount Uncompleted 8,000.00
Subcontractor JE LANDWORKS
Type of Work RESTORATION
Subcontract Price 19,700.00
Amount Uncompleted 19,700.00
Subconfractor coilvsv"r\;tgﬁon
Type of Work UNDERGROUND
Subconiract Price 405,900.00
Amount Uncompleted 405,900.00
Subcontractor
Type of Worlk
Suhcontract Price
Amount Uncompleted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 0.00 0.00 0.00 469,600.00 0.00

I, being duly sworn, do hereby declare this affidavit is a frue and correct statement refating fo ALL uncompleted confracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me
this 21si Dayof June , 2017

Type or Print Name Cass W, Price Vice President
Officer or Director . Title

Notary Public Signed

My commission expires;

Company GENEVA CONSTRUCTION COMPANY
{Notary Seal) Address P.O. BOX 998 |, AURORA, IL. 60507

Printed 6/20/2017 Page 17 of 20 BC 57 (Rev.08/17/10)
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Part 1ll. Work Subcontracted to Others

For each contract described in Part |, list all the work you have subcontracted to others.

28 30 31 32 Awards Pending
Subcontractor MAINTENANCE COATINGS HOME TOWNE ELECTRIC HIGHWAY SAFETY
Type of Work STRIPING ELECTRICAL, TRAFFIC CONTROL
Subcontract Price 18,000.00 14,500.00 6,300.00
Amount Uncompieted 19,000,00 14,500.00 6,300.00
Subcontractor JE LANDWORKS ARCHON JE LANDWORKS
Type of Work RESTORATION UNDERGROUND RESTORATION
Subcontract Price 5,900.00 13,300.00 8,000.00
Amount Uncompleted £,900.00 13,300.00 $,000.00
Subcontractor NAFISCO ING HIGHWAY SAFETY MAINTENANGE COATINGS
Type of Work TRAFFIC CONTROL TRAFFIC CONTROL STRIPING
Subcontract Price 4,900.00 7,000.00 3,200.00
Amount Uncompleted 4,900.00 7,000.00 3,200.00
Subcontractor JE LANDWORKS
Type of Work RESTORATION
Subcontract Price 23,100.00
Amount Uncompleted 23,100.00
Subcontractor MARK-IT
Type of Work STRIPING
Subcontract Price 5,800.00
Amount Uncompleted £,800.00
Subcontractor
Type of Work
Subcontract Price
Amount Uncompieted
Subcontractor
Type of Work
Subcontract Price
Amount Uncompleted
Total Uncompleted 29,800.00 0.00 63,700.00 17,500.00 0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet

awarded or rejected and ALL estimated completion dates

Subscribed and sworn fo before me

this 21st Dayof June

, 2017

Notary Public

My commission expires:

{Notary Seal}

Printed 6/20/2017

Signed

Type or Print Name Cass W. Price

Vice President

Officer or Director

Compary GENEVA CONSTRUCTION COMPANY

Address P.O. BOX 998

. AURORA, IL. 60507

Page 18 of 20
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Part Ill. Work Subcontracted to Others

Far each contract described in Part |, list all the work you have subcontracted to others.

33 34 35 36 Awards Pending
Subcontractor FREEHILL P ORD HIGHWAY SAFETY | HIGHWAY SAFETY
Type of Work CRACK FILL STRIPING TRAFFIC CONTROL TRAFFIC CONTROL
Subcontract Price 128,000.00 7,600.00 §,100.00 5,100.00
Amournt Uncompleted 129,000.00 1,500.00 5,100.00 5,100.00
Subcontractor JE LANDWORKS JE LANDWORKS JE LANDWORKS JE LANDWORKS
Type of Work RESTORATION RESTORATION RESTORATION RESTORATION
Subcontract Price 38,500.00 25,000.00 2,600.00 2,600.00
Amount Uncompleted 38,500.00 25,000,00 2,800,00 2,600.00
Subcontractor TRA;;IOCT;(;::':;‘)L & JAMES LORD PRECI‘.:':gI; ;:‘c’;EMENT PRECliI‘(;: ;ﬁ\éEMENT
Type of Work TRAFFIC CONTROL SILT FENCE STRIPING STRIPING
Subcontract Price 10,500.00 8,700.00 2,500.00 2,500.00
Amount Uncompleted 10,600.00 8,700.00 2,500.00 2,500.00
Subcontractor ROAD FABRICS ROAD FABRICS ROAD FABRICS
Type of Work SRCC ARCC ARCC
Subcontract Price 3,900.00 27,300.00 27,300.00
Amount Uncompleted 3,900.00 27,300.00 27,300.00
Subcontractor S&K EXCAVATING
Type of Work UNDERGROUND
Subcontract Price 329,000.00
Amount Uncompleted 329,000.00
Subcontractor VIRGIL COOK
Type of Work STREET LIGHTS
Subcontract Price 37,500.00
Amount Uncompleted 37.500.00
Subcontractor WORK ZONE SAFETY
Type of Work TRAFFIC CONTROL,
Subcontract Price 13,500.00
Amount Uncompleted 13,500.00
Total Uncompleted 178,000.00 425,§00.00 37,500.00 37,500.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated completion dafes

Subscribed and sworn to before me

this 21st Dayof June

, 2017

Notary Public

My commission expires:

(Notary Seal)

Printed 6/20/2017

Type or Print Name Cass W. Price
Officer or Director

Signed

Vice President

Tiile

Company GENEVA CONSTRUCTION COMPANY
Address P.O, BOX 998

, AURORA, IL. 60507

Page 19 of 20

BC 57 (Rev.08/17/10)
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MOT 2017-7447

Part ill. Work Subcontracted to Others

Far each contract described in Part |, list all the work vou have subcontracted to others.
37 38 39 40 Awards Pending
Subcontractor D2K JE LANDWORKS HOME TOWNE ELECTRIC
Type of Work STRIPING & SIGNS RESTORATION ELECTRICAL
Subcontract Price 17,500.00 161,600.00 52,3200.00
Amount Uricompleted 17,500.00 151,600.00 §2,300.00
Subcontractor GALAXY H&H ELECTRIC GALAXY
Type of Work UNDERGROUND DETECTOR LOOP UNDERGRQOUND
Subcontract Price 36,900,00 3,800.00 87,600.00
Amount Uncompleted 36,900.00 3,800.00 87,600.00
Subcontractor MSL JOHN NERI REMPE SHARPE
Type of Work RESTORATION UNDERGROUND LAYOUT
Subcontract Price 23,700.00 210,300.00 §,400.00
Amount Uncompleted 23,700.00 210,300.00 5,400.00
Subcontractor REMPE SHARPE NAFISCO INC cSD
Type of Work LAYOUT TRAFFIC CONTROL SOIL TESTING
Suhcontract Price 4,300.00 15,900.00 26,000.00
Amount Uncompieted 4,300.00 15,900.00 26,000.00
Suhcontractor MAINTENANGE COATINGS D2K
STRIPING & TRAFFIC
Type of Work STRIPING CONTROL
Subcontract Price §,200.00 84,200.00
Amount Uncompletad 5,200.00 84,200.00
Suhcontractor STETTNER MSL
Type of Work LAYOUT RESTORATION
Subcontract Price 6,000.00 8,700.00
Amount Uncompleted 6,000.00 8,700.00
Subcontractor STEVE PIPER
Type of Work TREE REMOVAL
Subcontract Price 20,600.00
Amount Uncompleted 20,600.00
Total Uncompleted 0.00 82,400.00 413,400.00 264,200.00 0.00

|, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet
awarded or rejected and ALL estimated complefion dates

Subscribed and swom to before me

June

OFFICIAL SEAL
JESSICA M TOSAW
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES: 10101/18

ARSI S0
PRI

7 Printed 6/20/2017

Signed

Type or Print Name C. SVJ; Price

Vice President

Title

{ /f /%f:;;ér T/Dﬂector

Company GENEVA CONSTRUCTION COMPANY

Address P.Q. BOX 998

, AURORA, I1.. 60507

Page 20 of 20

" Page 168 of 170

BG 57 (Rev.08/17/10)



MOT 2017-7447 Page 169 of 170

woe N \illage of Downers Grove
DOWNERS

GROVE Contractor Evaluation

FOUNDED IN 1832

Contractor: Geneva Construction Company

Projects: 2016 Resurfacing (A) and 2016 Resurfacing (B)

Primary Contact: Kurt Roth Phone: (630) 256-0364

Time Period: May 2016 to December 2016

On Schedule (allowing for uncontrollable circumstances) X Yes [ ] No

Provide details if early or late completion: Time extension pending for Project (A) due to
additional scope of work on Warren Ave / Parking Lot F. Utilizing same superintendent,
Contractor progresses into Project (B) and all substantially complete by completion

date.

Change Orders (attach information if needed): CO will be processed for time extension
noted above and for final quantity balancing. Both projects under original bid amounts.

Difficulties / Positives: Good ongoing communication with field and office personnel.
Generally conscientious regarding specs / workmanship.

Interaction with public:

[ 1 Excellent [X] Good []| Average [ | Poor
(Attach information on any complaints or compliments)
General Level of Satisfaction with work:

[ ] Well Satisfied [X] Satisfied [_] Not Satisfied

Reviewers: Scott Barr

Date: 1/30/17
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2017 ROADWAY MAINTENANCE PROGRAM

STREETS ESTIMATED TO BE RESURFACED

STREET RESURFACING CONTRACT B

Page 170 of 170

6/7/17

STREET FROM TO
67TH ST DUNHAM RD SARATOGA AVE
68TH ST DUNHAM RD SARATOGA AVE
71ST TERRACE CUL DE SAC 71ST ST
73RD ST BLACKBURN AVE FAIRVIEW WEST
74TH ST GRAND AVE FAIRVIEW WEST
75TH ST BLACKBURN AVE GRAND AVE
BAKER CT CUL DE SAC SPRINGSIDE AVE
BLACKBURN AVE 75TH ST 73RD ST
DEXTER RD S. OF RICHARDS AVE 71ST ST
FAIRVIEW WEST 74TH ST 73RD ST
FLORENCE AVE 75TH FRONTAGE S. LIMITS
GRAND AVE 73RD ST 75TH ST
KELLY PL CUL DE SAC RICHARDS AVE
MATTHIAS RD STANFORD AVE S. END
RICHARDS AVE SPRINGSIDE AVE DEXTER RD
SARATOGA AVE 67TH ST S. OF 68TH ST
SPRINGSIDE AVE RICHARDS AVE DEXTER RD
STANFORD DUNHAM RD. MATTHIAS RD
TERRACE DR CUL DE SAC 71ST ST
WILLARD PL CUL DE SAC DEXTER RD




