
VILLAGE OF DOWNERS GROVE
Report for the Village 

SUBJECT: SUBMITTED BY:

Award of Contract for 2019 Water Main Improvements Contract B,
IEPA19B

Nan Newlon
Director of Public Works

SYNOPSIS

A motion is requested to award a contract for the 2019 Water Main Improvements Contract B to A Lamp 
Concrete Contractors, Inc. of Schaumburg, Illinois in the amount of $1,598,100.24.

STRATEGIC PLAN ALIGNMENT

The goals for 2017-2019 includes Top Quality Infrastructure.

FISCAL IMPACT

The FY19 budget includes $1,700,000 in the Water Fund for this project. This is one of two projects that will 
be funded by an IEPA low interest loan.

BACKGROUND

This project shall consist of the replacement of approximately 3,635 lineal feet of water main ranging in size 
from 6” to 16” diameter, installation of 69 residential water services, asphalt patching, PCC sidewalk and 
driveway apron removal and replacement, and parkway restoration at the following locations:

 Jefferson Avenue – Dunham Road to Brookbank Road
 Almond Court – Downers Drive to cul-de-sac 
 Pomeroy Road – 35th Street to cul-de-sac

A Call for Bids (CFB) was issued and published in accordance with the Village’s Purchasing Policy and the 
IEPA.  Five bids were received by the due date of May 3, 2019. A synopsis of the bids is as follows:

Contractor Base Bid
A Lamp Concrete Contractors, Inc. $1,598,100.24
Austin Tyler Construction, Inc. $1,608,733.90
Trine Construction Corporation $1,660,920.75

UPDATE & RECOMMENDATION
This item was discussed at the June 4, 2019 Village Council meeting. Staff recommends approval on 
the June 11, 2019 Consent Agenda. 

6/11/20196/11/20196/11/20196/11/2019
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J Congdon Sewer Service, Inc. $1,662,596.00
Vian Construction, Inc. $1,874,380.00

A Lamp Concrete Contractors has completed similar projects for various local municipalities, including 
underground utilities for the Villages of Winnetka, Deerfield, and Hoffman Estates. A Lamp Concrete 
Contractors has also successfully completed the 2018 Water Main Improvements Contract A and C and 
various other Village projects.  Staff recommends award of this contract to A Lamp Concrete Contractors.

ATTACHMENTS

Aerial Maps
Contract 
Contractor Evaluation
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Water Main Contract B
Jefferson Avenue – Dunham Road to Brookbank Road
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Water Main Contract B
Almond Court – Downers Drive to Cul‐De‐Sac
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35th Street
35th Street

Water Main Contract B
Pomeroy Road – 35th Street to Cul‐de‐sac
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Village of Downers Grove 
Contractor Evaluation

Contractor: Alamp Concrete Contractors

Project:  2018 Water Main Improvements Contract A & C

Primary Contact: Dino Marzulli   Phone:  847-275-0170

Time Period:  June 2018 to October 2018

On Schedule (allowing for uncontrollable circumstances)  Yes   No

Provide details if early or late completion:  None.

Change Orders (attach information if needed): CO for final quantity balancing. Project 
under original bid amount.

Difficulties / Positives: Contractor completed work on time and under contract value.  

Interaction with public:

  Excellent    Good    Average    Poor

(Attach information on any complaints or compliments)

General Level of Satisfaction with work: 
 

  Well Satisfied    Satisfied    Not Satisfied

Reviewers: Scott Vasko

Date: 12/31/2018
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